

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 7
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 29-Jun-2009	4. REQUISITION/PURCHASE REQ. NO. W56MES90569644		5. PROJECT NO.(If applicable)
6. ISSUED BY CONTRACTING DIVISION DETROIT DISTRICT, USAED 477 MICHIGAN AVENUE, RM 700 DETROIT MI 48226	CODE W911XK	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W911XK-09-R-0010	
		X	9B. DATED (SEE ITEM 11) 04-Jun-2009	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) VA Battle Creek Boiler Replacement Project at the VA Medical Center, Battle Creek, Michigan. This project is being advertised UNRESTRICTED This Amendment is being issued to incorporate CHANGES to the PLANS and SPECIFICATIONS.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		26-Jun-2009

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0004

CHANGES TO THE SPECIFICATIONS

DELETE SECTION 00 01 10 TABLE OF CONTENTS in its entirety and **ADD** Revised SECTION 00 01 10 TABLE OF CONTENTS (Revision date 6/19/09).

DELETE SECTION 07 60 00 FLASHING AND SHEET METAL in its entirety and **ADD** Revised SECTION 07 60 00 FLASHING AND SHEET METAL (Revision date 6/19/09).

SECTION 07 72 00 ROOF ACCESSORIES

DELETE 3.1 INSTALLATION G. Aluminum Coping in its entirety and **ADD** Revised 3.1 INSTALLATION G. Aluminum Coping as follows:

1. On walls topped with a wood plank, install a continuous edge strip on the front and rear edge of the plank. Lock the coping to the edge strip with a 19 mm (3/4 inch) loose lock seam.
2. Where shown turn down roof side of coping and extend down over base flashing as specified for counter-flashing. Secure counter-flashing to lock strip in coping at continuous cleat.
3. Install sections of coping with approximately 6 mm (1/4-inch) space between ends of sections.
4. Center joint gutter bar and covers at joints and securely lock in place.
5. When snap-on system is used insure front and back edges are locked in place.

DELETE SECTION 08 71 00 DOOR HARDWARE in its entirety and **ADD** Revised SECTION 08 71 00 DOOR HARDWARE (Revision date 6/19/09).

SECTION 08 90 00 LOUVERS AND VENTS

DELETE 2.2 EXTERIOR WALL LOUVERS B. Performance Characteristics in its

entirety and **ADD** Revised 2.2 EXTERIOR WALL LOUVERS B. Performance Characteristics as follows:

1. Louvers shall bear AMCA certified rating seals for air performance and water penetration ratings.
2. Mechanical Louver Performance: Tested and certified in accordance with AMCA Standard 500 for water penetration and air pressure drop. Water penetration not to exceed 0.02 oz./s.f. in a 15 minute period for a 48" x 48" test section at 1000 fpm air velocity. Air pressure drop not to exceed 0.10 inches water gauge (in.w.g.) for a 48" x 48" test section at 1000 fpm air velocity. Ratings based on free area velocity without bird or insect screen. Minimum Free Area of 50%.

DELETE 2.2 EXTERIOR WALL LOUVERS C. Aluminum Louvers (LVR-1) 1. General: in its entirety and **ADD** Revised 2.2 EXTERIOR WALL LOUVERS C. Aluminum Louvers (LVR-1) 1. General: as follows:

1. General: Frames, blades, sills and mullions; 2 mm (0.081-inch) thick extruded aluminum. Blades shall be drainable type and have reinforcing bosses. Louvers shall have concealed vertical mullions.

DELETE 2.5 FINISH B. Aluminum Louvers and Wire Guards: 2. in its entirety and **ADD** Revised 2.5 FINISH B. Aluminum Louvers and Wire Guards: 2. as follows:

2. Color to be selected by Architect from manufacturer's standards (Kynar finished).

DELETE Door Schedule in its entirety and **ADD** Revised Door Schedule (Revision date 6/19/09)

ADD SECTION 22 14 29 SUMP PUMPS

SECTION 26 24 16 PANELBOARDS

DELETE PANEL QL-1 Schedule in its entirety and **ADD** Revised PANEL QL-1 Schedule (Revision date 6/19/09).

SECTION 26 24 16 PANELBOARDS

DELETE PANEL QL-1(TUB 2) Schedule in its entirety and **ADD** Revised PANEL QL-1(TUB 2) Schedule (Revision date 6/19/09).

SECTION 26 24 16 PANELBOARDS

DELETE PANEL QL-2 Schedule in its entirety and **ADD** Revised PANEL QL-2 Schedule (Revision date 6/19/09).

SECTION 26 32 13 ENGINE GENERATORS

DELETE 2.1 DIESEL ENGINE-GENERATOR SET C. Published Rating: in its entirety and **ADD** Revised 2.1 DIESEL ENGINE-GENERATOR SET C. Published Rating: as follows:

1. Shall be not less than 500 KW/625 KVA Standby at 480Y/277 volts, 3-phase, 4-wire, 60 Hz and 0.80 power factor.

CHANGES TO THE PLANS

DELETE PLAN SHEET G001 INDEX AND TITLE SHEET, VOL. 1 in its entirety and **ADD** Revised PLAN SHEET G001R INDEX AND TITLE SHEET, VOL. 1 (Revision date 6/19/09).

DELETE PLAN SHEET G002 INDEX AND TITLE SHEET, VOL. II in its entirety and **ADD** Revised PLAN SHEET G002R INDEX AND TITLE SHEET, VOL. II (Revision date 6/19/09).

DELETE PLAN SHEET C300 LAYOUT PLAN in its entirety and **ADD** Revised PLAN SHEET C300R LAYOUT PLAN (Revision date 6/19/09).

PLAN SHEET C400 GRADING PLAN

Revised per attached revision Drawing 1-C400R (Dated 6/19/09).

PLAN SHEET C500 UTILITY PLAN

Revised per attached revision Drawing 2-C500R (Dated 6/19/09).

PLAN SHEET A200 PLANS – BASEMENT, FIRST FLOOR AND CATWALKS

Revised per attached revision Drawing 1-A200R (Dated 6/19/09).

DELETE PLAN SHEET A400 ELEVATIONS in its entirety and **ADD** Revised PLAN SHEET A400R ELEVATIONS (Revision date 6/19/09).

DELETE PLAN SHEET S201 FOUNDATION PLAN in its entirety and **ADD** Revised PLAN SHEET S201R FOUNDATION PLAN (Revision date 6/19/09).

DELETE PLAN SHEET S202 LOW CATWALK/ROOF FRAMING PLANS in its entirety and **ADD** Revised PLAN SHEET S202R LOW CATWALK/ROOF FRAMING PLANS (Revision date 6/19/09).

DELETE PLAN SHEET S203 MID-CATWALK, HIGH CATWALK & HIGH ROOF FRAMING PLANS in its entirety and **ADD** Revised PLAN SHEET S203R MID-CATWALK, HIGH CATWALK & HIGH ROOF FRAMING PLANS (Revision date 6/19/09).

DELETE PLAN SHEET S210 PARTIAL PLANS in its entirety and **ADD** Revised PLAN SHEET S210R PARTIAL PLANS (Revision date 6/19/09).

DELETE PLAN SHEET S501 FOUNDATION SECTIONS AND DETAILS in its entirety and **ADD** Revised PLAN SHEET S501R FOUNDATION SECTIONS AND DETAILS (Revision date 6/19/09).

DELETE PLAN SHEET S502 FOUNDATION SECTIONS AND DETAILS in its entirety and **ADD** Revised PLAN SHEET S502R FOUNDATION SECTIONS AND DETAILS (Revision date 6/19/09).

ADD PLAN SHEET S503R FOUNDATION SECTIONS AND DETAILS (Revision date 6/19/09).

DELETE PLAN SHEET S701 STEEL CONNECTION SECTIONS AND DETAILS in its entirety and **ADD** Revised PLAN SHEET S701R STEEL CONNECTION SECTIONS AND DETAILS (Revision date 6/19/09).

DELETE PLAN SHEET S702 STEEL SECTIONS AND DETAILS in its entirety and **ADD** Revised PLAN SHEET S702R STEEL SECTIONS AND DETAILS (Revision date 6/19/09).

DELETE PLAN SHEET S703 STEEL SECTIONS AND DETAILS in its entirety and **ADD** Revised PLAN SHEET S703R STEEL SECTIONS AND DETAILS (Revision date 6/19/09).

DELETE PLAN SHEET ES030 ELECTRICAL SITE PLAN – NEW in its entirety and **ADD** Revised PLAN SHEET ES030R ELECTRICAL SITE PLAN – NEW (Revision date 6/19/09).

DELETE PLAN SHEET ES200 BASEMENT & FIRST FLOOR PLAN – LIGHTING in its entirety and **ADD** Revised PLAN SHEET ES200R BASEMENT & FIRST FLOOR PLAN – LIGHTING (Revision date 6/19/09).

PLAN SHEET ES201 CATWALK PLAN - LIGHTING

Revised per attached revision Drawing 1-ES201R (Dated 6/19/09).

DELETE PLAN SHEET ES300 BASEMENT & FIRST FLOOR PLAN – POWER in its entirety and **ADD** Revised PLAN SHEET ES300R BASEMENT & FIRST FLOOR PLAN – POWER (Revision date 6/19/09).

DELETE PLAN SHEET ES400 BASEMENT & FIRST FLOOR PLAN – SYSTEMS in its entirety and **ADD** Revised PLAN SHEET ES400R BASEMENT & FIRST FLOOR PLAN – SYSTEMS (Revision date 6/19/09).

DELETE PLAN SHEET ES500 ONE LINE DIAGRAM in its entirety and **ADD** Revised PLAN SHEET ES500R ONE LINE DIAGRAM (Revision date 6/19/09).

PLAN SHEET ES601 DETAILS

Revised per attached revision Drawing 1-ES601R (Dated 6/19/09).

DELETE PLAN SHEET ES700 SCHEDULES in its entirety and **ADD** Revised PLAN SHEET ES700R SCHEDULES (Revision date 6/19/09).

PLAN SHEET PL-200 PLANS – UNDER-SLAB & BASEMENT PLUMBING PLAN

Revised per attached revision Drawing 1&2-PL200R (Dated 6/19/09).

PLAN SHEET PL-500 PLUMBING SANITARY & VENT ISOMETRIC DIAGRAMS

Revised per attached revision Drawing 1-PL500R (Dated 6/19/09).

PLAN SHEET PL-701 PLANS – BASEMENT, FIRST FLOOR AND CATWALKS

Revised per attached revision Drawing 1-PL701R (Dated 6/19/09).

PLAN SHEET PL-800 PLANS – PLUMBING SCHEDULES

Revised per attached revision Drawing PL800R (Dated 6/19/09).

DELETE PLAN SHEET MEP001 COORDINATION SCHEDULE in its entirety and **ADD** Revised PLAN SHEET MEP001R COORDINATION SCHEDULE (Revision date 6/19/09).

ADD PLAN SHEET MP011.1R SITE UTILITY PIPING PLAN AND PROFILE (Revision date 6/19/09).

ADD PLAN SHEET MP-012R VAULT 3 PLAN ELEVATION & ISOMETRICS (Revision date 6/19/09).

ADD PLAN SHEET MP-013R VAULT 7 PLAN ELEVATION & ISOMETRICS (Revision date 6/19/09).

ADD PLAN SHEET MP014R VAULT 10 PIPING PLANS ELEVATIONS & ISOMETRICS (Revision date 6/19/09).

ADD PLAN SHEET MP015R VAULT 10 PIPING PLAN ELEVATION & ISOMETRIC
(Revision date 6/19/09).

ADD PLAN SHEET MP650R P & ID SCHEMATIC (Revision date 6/19/09).

ADD PLAN SHEET MP651R P & ID SCHEMATIC (Revision date 6/19/09).

ADD PLAN SHEET MP652R P & ID SCHEMATIC (Revision date 6/19/09).

ADD PLAN SHEET MP653R P & ID SCHEMATIC (Revision date 6/19/09).

END OF AMENDMENT

SECTION 00010 - SOLICITATION CONTRACT FORM

The Issued By organization has changed from
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVENUE, RM 700
DETROIT MI 48226
to
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

(End of Summary of Changes)